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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: July 23, 2014 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of May 1, 2014. 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
District 1 
Mr. John Fortmann 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Kensil Garnett 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Kensil Garnett 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 173 

 
PTB 174 

 
PTB 175 

 
PTB 176 

 
PTB 177 

 
PTB 178 

       
PUBLISH PTB 08-07-14 11-06-14 02-05-15 05-07-15 8-06-15 11-05-15 

       
***STATEMENTS OF       

INTEREST 08-28-14 12-04-14 02-26-15 05-28-15 8-27-15 12-03-15 
ARE DUE       

       
SELECTION MEETING 10-22-14 1-28-15 4-22-15 7-22-15 10-21-15 1-27-16 

       
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 5-01-14 & 5-22-14 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED 

 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 
 

       
 

• Region 1 
• John Fortmann 

• District 1 
• Items 1 - 13  

• Region 2 
• Paul Loete 
• District 2 

• Items 14 – 18 
• District 3 

• Item 19 
 

• Region 3 
• Kensil Garnett 

• District 4 
• Item 20 

• Region 5 
• Jeffrey Keirn 

• District 8 
• Items 21 -23 
 

• Bureau of Bridges 
• Carl Puzey 
•  Items 24-25 

 

• Bureau of Construction 
• Tim Kell 
• Item 26 

• Bureau of Design & 
Environment 
• John Baranzelli 

• Items 27-28 

• Bureau of Operations 
• Justan Mann 
• Items 29-32 

 

   
   

   
   

Link for 
negotiation 
information 
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NOTICE 

PTB 172 

Professional Transportation Bulletin 172 was originally scheduled for selection on July 16, 2014.   

Selection is now scheduled for July 23, 2014.  
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NOTICE 

May 1, 2014 

Review the Latest News Information Located on EPAS. 

Log on to EPAS at https://apps.dot.illinois.gov/EPAS/   

 

Select News: 

 

This is the current new information: 
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Notice 
for 

Teaming Clarification 
 

5-1-14 
 
The Joint Venture terminology is no longer being used.  We are still allowing the practice of 
multiple firms joining efforts (prequalification categories and staff) to submit as a prime on a 
Professional Transportation Bulletin.  Only the name has changed.  The term Teaming is 
now used instead of Joint Venture.  The Name Change is the only change.    
 
The action of joining forces with another consultant to submit on a Professional Transportation 
Bulletin is now called Teaming.  All policies and procedures referring to   Joint Venture still 
apply with Teaming as the new name of the effort.   
 
When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility.  When a Team is selected, negotiations proceed with the Team.  Contracts are 
executed with the Team at the end of successful negotiations. 
 
Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.  
 
The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms 
submitting as a Team are required to obtain and submit the Team agreement. 
 
If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or 
as part of another Team on the same item.  The required insurance coverage applies to the 
Team entity.  Each individual firm’s current obligations (work left), delinquent debt, Iran 
disclosure, and disclosure forms A&B must be completed by each of the team members. 
 
The Team entity will submit one statement of interest with the following specified: 

 
• The firm managing the Team/Project, i.e. the lead firm; 
 
• The Firm invoicing (typically the lead firm); 

 
• The firm responsible for each prequalification category (must be prequalified in the 

category of work the firm is performing); 
 
• Key personnel names with firm name on Exhibit A. 

 
Teams can be submitted through EPAS. The firm’s interested in performing as a Team 
must coordinate with each other and submit through EPAS. The lead firm should submit the 
Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 
 
Review the EPAS Instruction Manual for details on submitting Statements of Interest 
through Teaming: http://www.dot.il.gov/desenv/preqcons.html  
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #172 
Publish May 1, 2014 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, May 22, 2014.  STATEMENTS RECEIVED AFTER THIS TIME 
WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee. 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, ie firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The instructions for using EPAS are located on the IDOT Website under Doing Business, 
Consultant Services, Consultant Prequalification, EPAS Instruction Manual: 
http://www.dot.il.gov/desenv/preqcons.html  
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement list the DBE 
subconsultant(s), work the firm will be performing, and estimated % of the work. 
All Subconsultants must be prequalified in the area of work they will be 
performing. 

o Include Mentor Protégé data if participating. 
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Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

• The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
• Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents. Documents without actual 
signatures will be returned.  
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.dot.il.gov/desenv/preqcons.html    

The BDE Current Obligations is completed in EPAS; it is not a separate document. The Delinquent Debt is 
generated in EPAS based on the Statements of Interest applications.  The Disclosure forms A & B are 
submitted via EPAS. The form is required to be completed and attached separately and then attached in 
the EPAS Application.    BDE Forms are also located at http://www.dot.il.gov/desenv/deform.html     

 

All signatures are required to be actual signatures.   

Forms without an actual signature will be returned. 

Professional Transportation Bulletin 172 Published May 1, 2014

http://www.dot.il.gov/desenv/preqcons.html
http://www.dot.il.gov/desenv/deform.html


TABLE OF CONTENTS 
PTB 172 

 
Item County Description 

   
Region 1/District 1 

   
1. Cook Job No. C-91-192-14, I-55 (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 

41 (Lake Shore Drive), Phase III Project 
   

2. Various Job No. C-91-353-14, Various Quality Assurance for PCC & HMA Projects, Phase III 
Project 

   
3. Will Job No. C-91-358-14, US 6, Phase III Project  
   

4. Will Job No. C-91-362-14, Illiana Expressway: I-55 (Will Co) to I-65 (Indiana), Phase III 
Project 

   
5. Various Job No. D-91-323-14, Various Traffic Signal Coordination and Timing (SCAT) Projects, 

Phase II 
   

6. Various Job No. D-91-333-14, Various Phase II Traffic Signal Design Projects  
   

7. Various Job No. D-91-335-14, Various Land Survey Projects 
   

8. Various Job No. D-91-354-14, Various ITS and Electrical Projects, Phase II Projects 
   

9. Various Job No. D-91-355-14, Various Lighting and Electrical Phase II Projects 
   

10. Various Job No. D-91-369-14, Various Phase II Projects 
   

11. Various Job No. P-91-318-14, Various Survey Projects 
   

12. Various Job No. P-91-356-14, Various Phase I Projects 
   

13. Various Job No. P-91-357-14, Various Phase I Projects 
   

Region 2/District 2 
   

14. Various Job No. C-92-034-14, Various Phase  III Projects 
   

15. Various Job No. C-93-035-14, QA PCC Various projects 
   

16. Various Job No. P-92-018-14, Various Survey Projects 
   

17. Various Job No. P-92-020-14, Various Phase I/II Projects 
   

18. Various Job No. P-92-021-14, Various Phase I/II Projects 
   

Region 2/District 3 
   

19. Various Job No. C-93-109-14, Various Phase III Projects 
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Item # 

 
County 

 
Description 

 
Region 3/District 4 

   
20. Marshall Job No. C-94-084-14, FAP 698 (IL 89), construction Inspection for Removal and 

Replacement of Structure carrying IL 89 over B.N.S.F. R.R. and Crow Creek 
   

Region 5/District 8 
   

21. St. Clair Job No. C-98-022-11, 157 over St. Clair Ave., Metro-link & Schoenberger Creek, Phase 
III 

   
22. St. Clair  Job No. P-98-038-13 & D-98-038-13, FAP 799 (MLK Drive), Replacement of Structure 

Located on Martin Luther King ramps, I-70 WB at Missouri Ave. & RR, 0.7 miles east 
of the  Mississippi River, in East St. Louis, Phase I/II Project 

   
23. Various Job No. P-98-045-14/D-98-045-14 Local Roads Project Management 

 
Bureau of Bridges and Structures 

   
24. Various Job No. P-30-008-14, Various Phase I/II Engineering for Structure Projects Statewide 

 
 
25. Various Job No. P-30-012-14, Various Phase I/II Engineering for Structure Projects Statewide 

   
Bureau of Construction 
   
26. Various Job No. HPR-66-001-14, Training class development and implementation for the 

Specific Task Training Program 
   

Bureau Of Design & Environment 
   
27. Various Job No. P-30-010-14, Various Statewide Waste Assessments, Studies and Designs, 

Statewide 
   

28. Various Job No. P-30-011-14, Various Statewide Noise and Vibration 
   

Bureau Of Operations 
   

29. Various Job No. D-60-031-15, Traffic Signal Coordination and Timing (SCAT), Various Projects 
   

30.  Various Job No. D-60-032-15, Traffic Signal Coordination and Timing (SCAT), Various Projects 
   

31. Various Job No. D-60-033-15, Statewide Sign Structure Inspection, Various Projects 
   

32. Various Job No D-60-034-15, District 1 Sign and Tower Structure Inspections, Various Projects 
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1. Job No. C-91-192-14, I-55 (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 41 
(Lake Shore Drive), Phase III Project, Cook County, Region One/District One. 

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2014 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement I-55 (Stevenson Expy.), I-94 (Dan Ryan Expy.) to US 41 (Lake Shore Dr.). Work 
includes, but is not limited to, total reconstruction of the three outbound bridge structures (2 
curved girders structures and one tangent structure) at the I-55 (Stevenson Expressway) and 
US 41 (Lake Shore Drive) interchange including realignment of the structures and widening. 
The approach roadway will be reconstructed to match the proposed bridge reconstruction 
widths, geometrics and elevations within the project limits along US 41 and I-55. Lighting of the 
interchange will be provided as well as traffic surveillance, signing, underpass lighting, and ITS 
work. Three new proposed concrete retaining walls will be provided at SB I-55, Ramp SW, and 
Ramp NW.  All incidental and collateral work necessary to complete the improvement is 
required. 

The following structures may be included: 

S.N. 016-1501: I-55 WB Bridge – Outbound over MLK Drive 
S.N.016-1504: US 41 (Lake Shore Drive) SB to WB I-55 Bridge 
S.N.016-1505: NB US 41 (Lake Shore Drive) to WB I-55 Flyover Bridge 
S.N.016-0741: SB I-55 Outbound Retaining Wall 
S.N.016-0745: Ramp SW Outbound Retaining Wall 
S.N. 016-0746: Ramp NW Outbound Retaining Wall 
S.N. 016-0780: Moe Drive Outbound Retaining Wall 
 
The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  

The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on-site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
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submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  

The anticipated construction completion date for this contract is August 31, 2016 plus 10 
working days. The Consultant must complete and submit final measurements, calculations, and 
final contract record documents to the department no later than six (6) weeks after the 
completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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2. Job No. C-91-353-14, Various Quality Assurance for PCC & HMA Projects, Phase III, 
Various Routes, Various Counties, Region One, District One 

This project requires 20% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe and precast producers and prestressed and precast producers.  Services 
and responsibilities include structural steel and miscellaneous materials inspection at various 
sources or jobsites, Independent Assurance sampling and testing for the department for both 
HMA and PCC according to Federal guidelines at both plants and jobsites on as as-needed 
basis.  Additional services and responsibilities include quality assurance inspection of 
prestressed and precast producers at both plants and jobsites on an as-needed basis.  The 
project includes Complete Quality Assurance Testing in accordance with The Standard 
Specifications for Road and Bridge  Construction, Manual for Fabrication of Precast Prestressed 
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any 
appropriate contract special provisions and plan notes or details.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 

The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and 
miscellaneous materials. 

The Consultant's work includes plant and on-site inspections, sampling and material 
testing.  The Consultant will carry out quality assurance duties as defined in the construction 
contract, Manual for Fabrication of Precast Prestressed Concrete Products, Policy 
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement.  The 
Consultant will maintain records and submit documentation of QC and QA activities required by 
the construction contract, Manual for Fabrication of Precast Prestressed Concrete Products, 
Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3. 

The completion date for this contract will be 36 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include:  

• The Liaison Engineer who will assume duties as Project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 
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• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 

• The Materials QA Technician. 

• Structural Steel and Miscellaneous Materials Source Inspector 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class. 

The prime firm must be prequalified in the following categories to be considered for this project:  

Special Services (Quality Assurance:  QA HMA and Aggregate) 

Special Services (Quality Assurance:  QA PCC and Aggregate) 

The resumes of the key people noted above must include Certificates of completion for required 
training courses. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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3. Job No. C-91-358-14, I-55 at US 6, Phase III Project, Will County, Region One/District One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2014, at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement I-55 at US 6. Work includes, but is not limited to, the widening and deck 
replacement of the I-55 at US 6 bridge, approach and transition pavement along US 6, widening 
and reconstruction of 3 ramps of the interchange, roadway drainage & infield grading, temporary 
and permanent roadway pavement, interchange and underpass lighting, and temporary traffic 
signal installations. Work will include all incidental and collateral work necessary to complete the 
improvement. 

The following structures may be included: 

• S.N. 099-0277  US 6 (Eames Street) over I-55 

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  

The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform onsite inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project in a timely basis and in accordance with State specifications. 
The anticipated construction completion date for this contract is November 30, 2015. The 
Consultant must complete and submit final measurements, calculations and final contract 
records documents to the department no later than six (6) weeks after the completion of the 
project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 
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• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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4. Job No. C-91-362-14, Illiana Expressway: I-55 (Will Co) to I-65 (Indiana), Phase III Project, 
Will County, Region One/District One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2014, at 11:00 A.M. at the 
Region One/District One Office in Schaumburg. 

The department is requesting Phase III oversight services for the public private partnership 
project known as the Illiana Expressway.  It is anticipated that the Consultant shall be 
responsible for review and coordination of all construction engineering, administrative functions, 
Independent Assurance (IA) and Owner Testing (OT).  The Consultant will be expected to 
develop and utilize effective controls to ensure the construction of the project is performed in 
reasonable conformity with the Public Private Agreement (PPA).  

The Consultant is expected to provide management services, which include, but are not limited 
to, the preliminary development of project controls, document management, reporting systems, 
assistance to IDOT in reviewing the various volumes of the contract documents and review of 
technical proposals. 

Construction Oversight Services (COS) shall include but are not limited to: 

(a) Monitoring and auditing Developer and its Books and Records to determine compliance with 
requirements of the PPA Documents and the approved Project Management Plan 
including:  (i) audit review of compliance with quality procedures and processes under the 
Quality Management Plan, (ii) audit review of Design Documents, Plans, Construction 
Documents, field work plans, land surveys, mapping, other data collection tasks, other 
Submittals and other Books and Records, and (iii) audit of performance of the activities set 
forth in the Public Involvement Plan. 

(b) Review of the work of Developer’s Environmental Compliance Manager for compliance with 
the Environmental Compliance and Mitigation Plan, and (iii) review of certifications that the 
Developer’s quality control checks of final Construction Documents have been performed 
and documented, and that the Construction Documents conform to the requirements of the 
PPA Documents. 

(c) Conducting audits of all construction-related activities for the Illinois Project as needed to 
audit Developer’s construction quality and safety control processes including:  (i) auditing 
the services of Developer’s accredited laboratories and associated testing devices and 
equipment, (ii) reviewing Developer’s construction quality procedures including conducting 
limited field  monitoring and inspections as needed for audit purposes of construction 
activities, materials, and system components, as indicated in the PPA Documents, (iii) 
auditing Developer’s records of all materials, material tests, material certifications, and 
performance tests for Illinois Project systems, (iv) reviewing and investigating Illinois Project 
progress, Illinois Project quality, Deviations, Defects, and rectification of Non-conforming 
Work, and (v) conducting field monitoring and inspections in connection with IDOT’s 
certifications of Substantial Completion and Final Acceptance. 
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(d) Conducting monthly reviews of Illinois Project documentation and files as set forth in the 
Technical Provisions.  

(e) Conducting material tests according to IDOT’s test methods to verify Developer’s 
compliance with all testing frequencies and requirements including performance and 
acceptance testing set forth in the PPA Documents and the approved Project Management 
Plan, the accuracy of the tests, inspections and audits performed by or on behalf of 
Developer pursuant to the approved Quality Management Plan, and compliance of materials 
incorporated into the Illinois Project with the applicable requirements, conditions and 
standards of the PPA Documents, Governmental Approvals, the Project Management Plan 
and Law. 

(f)  Reviewing and commenting on Submittals.  

(g) Reviewing, commenting on, and giving recommendations, objections, or exceptions 
regarding the Rehabilitation Work Schedule and revisions thereto as provided in Section 
18.2 of the Public-Private Agreement (PPA). 

(h) Participating in meetings to discuss design progress, construction progress, Developer’s 
quality control processes, audit activities, and other PMP issues. 

(i) Accompanying Developer on physical inspections associated with Developer’s Performance 
Inspections, conducting its own Performance Inspections, assessing and scoring 
Developer’s O&M Records, and assessing and scoring the condition of Elements as 
provided in Section 20 of the Technical Provisions. 

(j) Attending and witnessing Developer’s other tests and inspections including system start-up 
and acceptance tests and inspections. 

(k) Reviewing Developer’s certification of Record Drawings and surveys. 

(l) Auditing the Books and Records of Key Contractors to confirm compliance with this 
Agreement and applicable Law. 

(m) Investigating, analyzing, and reporting on Safety Compliance and performance of Safety 
Compliance Orders. 

(n) Monitoring and auditing Developer’s detection, reporting, response times and time to 
achieve rectification of breaches and failures for which Non-compliance Points may be 
assessed. Pursuant to Public-Private Agreement (PPA), deductions or withholdings may be 
made from the Availability Payments for Unavailability Events and Non-compliance Events 
in accordance with the Public-Private Agreement (PPA). 

The completion date for this contract will be 48 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of the Construction Manager to develop a 
Business Plan for the project and to a ensure processes are in place to achieve the 
desired results established in the Business Plan.  This person shall be responsible for 
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coordinating and managing all COS activities in relation to this project (An Illinois 
Licensed Professional Engineer is desired).  
 

• The person who will assume the duties of Construction Field Manager to review 
submittals for construction sequencing, constructability and efficiency, develop polices 
and processes to verify consistent compliance with IDOT standards and assist in 
development of oversight plans, management of field staff, and assure that audits are 
consistently performed in established time frames and frequencies, evaluate and provide 
recommendations for Non-Compliance issues and construction violations, prepare 
dashboard indicators, various tracking spreadsheets and reports, conduct progress 
meetings with the Quality Assurance Manager and resolve audit disagreements. 

 
• The person who will perform the duties of Construction Contract Manager to review all 

submittals to assure compliance with contract requirements, the Project Management 
Plan, construction sequencing, constructability and efficiency; review Quality Control 
Plan submittal, in depth review and comment of baseline schedule submittals, 
coordination of subordinate personnel overseeing scheduling, assist in development of 
Project Coordination Plan and Quality Assurance plan; track events for time and cost 
impacts, track Non-compliance issues and construction violations, evaluate and monitor 
required self-performance by the Prime Contractor, evaluate cost and schedule impacts 
on extra work, evaluate notices of Claims and provide recommendations to management 
team, provide schedule updates, provide correspondence and legal review on all 
contract related material, provide feedback on potential scheduling issues and milestone 
progress. 
 

• The person who will perform the duties of Administrative Manager who ensures all 
records are maintained properly and generate all necessary reports, verify QAM’s 
document control is accurate and up-to-date, support in EEO Compliance reviews, and 
verify all EEO procedures are followed and documented in accordance with FHWA and 
IDOT procedure, assist in maintenance of project website, check all documentation to 
assure that it is accurate and up to date, attend meetings concerning project updates 
and distribute minutes for Progress Meeting, update monthly Business Plan, maintain all 
IT equipment. 

 
• The person(s) who will perform the duties of Compliance Engineer for roadway and 

structures who will consolidate all field data from field staff and make recommendations 
regarding compliance issues and project status, prioritize audits performed by field staff 
based on work progress, assist construction Mangers in evaluation and recommendation 
of non-conforming work, coordinate with Project Control Manager to obtain and ensure 
all staff is working with latest construction documents; review submittals, project 
schedules, utility plans, permits, certification packages, provide monthly status reports, 
upcoming work reports and summary audit reports.  

 
• The person(s) who will perform the duties of Construction Compliance Inspectors must 

possess a current IDOT Construction Documentation certificate. (Include the 
Documentation Certificate Number for IDOT Documentation of Contract 
Quantities) 
 

• The person(s) who will perform the duties of Environmental and Permitting Compliance 
Inspector. 
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• The person(s) who will perform the duties of Materials Technicians must have Level II 
HMA and PCC training and IDOT class S-33, Soil Testing and at least must have at 
least 1 or more person(s) with Level III HMA and PCC training.  

 
• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate 

and Geotechnical). 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 

After all responses have been evaluated, firms may be asked to make oral presentations 
during the week of July 21th, 2014.  
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5.  Job No. D-91-323-14, Various Traffic Signal Coordination and Timing (SCAT) Projects, 
Phase II, Various Routes, Various Counties, Region One, District One.  

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase II engineering services are required for developing traffic signal coordination and timing 
for various systems located in District One, responding to signal operation complaints and 
performing other traffic related tasks. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  

The department will furnish the Consultant with manuals, plans, and/or other pertinent available 
information. 

The Consultant's work may include accomplishment of one or more of the following tasks per 
Work Order for each selected location: 

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program.  

• Data Collection - Field collection of traffic counts, turning movements, signal phasing, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Unless otherwise directed by the District's Traffic Signal Engineer, the 
most current version of Synchro computer modeling software shall be run on the 
database for each of the selected locations.  Recommendations for optimal signal 
operation plans will be generated utilizing the existing signal equipment and equipment 
with minor recommended enhancements using the existing signal phasing and 
recommendations for improving signal phasing.  Engineering judgment will be used to 
select the final plan to be recommended for implementation. 

• Implementation - The approved Time-of-Day optimization plan will be placed in operation 
with any necessary fine-tuning adjustments. The Traffic Responsive Program shall then 
be implemented and fine-tuned. 

• Evaluation - A study of the effectiveness of the optimization plan shall be conducted 
using speed, delay, and emissions analysis software.  Benefits will be reported in terms 
of travel delay reductions, fuel savings, and reduction of carbon monoxide 
emissions.  Recommendations for further enhancements to the optimization plan and/or 
equipment modifications may be requested for locations where the operation is still 
unsatisfactory. 

• Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint. 

• Assist the Department in the evaluation of traffic signal operation objectives, needs and 
traffic demand to determine if other signal control technologies are appropriate. 

• Perform other traffic operational tasks as assigned by the District’s Traffic Signal 
Engineer. 

The completion date for this contract will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of final reports, studies and complaint responses 
(must be an Illinois Licensed Professional Engineer). 

• The person who will perform the work necessary to prepare traffic signal coordination 
and timing optimization plans. 

• The person who has the necessary experience with traffic signal equipment and who will 
recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments and will identify corrective action to address 
operational complaints. 

• The person who conducts the evaluation of the optimization plans. 
• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 

operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently 
implemented by the individual(s).  The individual(s) must demonstrate through past 
optimization the ability to set-up a closed-loop traffic responsive system using both 
volume and occupancy settings. The individual(s) must demonstrate recent District One 
experience in the development of traffic signal coordination and timing, utilizing the 
District’s standard traffic controllers: Eagle/Siemens and Econolite. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents. 

Statements of interest must also include the Consultants’ relevant District One SCAT projects, 
do not list more than 10 projects, completed by the firm within the past 5 years by members of 
the Consultant’s current key personnel listed above. 

The prime firm must be prequalified in the Special Studies [Signal Coordination & Timing 
(SCAT)] category to be considered for this project. 

Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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6. Job No. D-91-333-14, Various Phase II Traffic Signal Design Projects, Various Routes, 
Various Counties, Region One/District One.  

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2014 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase II engineering services are required but not limited to all work associated with the 
complete preparation of plans, special provisions and estimates for traffic signal projects 
throughout District One.  The proposed projects may consist of installation of new traffic signals, 
modifications and modernization of existing traffic signal systems, including temporary signal 
and system interconnect design.  Project work is also expected to include site inspections, field 
measurements, performing all design functions and calculations, including time space diagrams 
where traffic signals will be interconnected.  Traffic signal design shall conform to current issues 
of the following: State Standard Specifications, MUTCD for streets and highways, and all 
applicable NEC, NEMA, AASHTO, FHWA and District 1 Standards and Guidelines.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis.  Work for this project may be in English or metric units.   

The department will furnish the Consultant with any available project reports; existing plans, 
existing and proposed traffic volume, accident data and topo-survey when available.  

The estimated construction cost for these projects may range from $50,000 to $2,000,000. The 
completion date for this contract will be 36 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the duties of Traffic Signal Engineer, that individual who is 
directly involved in traffic signal design, modification and modernization.  The Traffic 
Signal Engineer shall have working knowledge and extensive experience in traffic signal 
design and operation in IDOT Region One/District One (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer).   
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Statements of Interest must also include the Consultant’s relevant traffic signal projects 
completed by the firm for IDOT Region One/District One within the past five years by the key 
staff members listed in the Statement of Interest. Do not include more than 10 completed 
applicable traffic signal projects.  

The prime firm must be prequalified in the Special Plans (Traffic Signals) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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7. Job No. D-91-335-14, Various Land Survey Projects, Various Routes, Various Counties, 
Region One/District One   

This project requires 20% DBE participation. 

 The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2014 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase II engineering services are required for various surveying projects throughout District 
One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   

The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking in accordance with the department’s Land Acquisition 
Manual and District One procedures. Some GIS and database work may also be required.  

The completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor). 

 
• The person who will perform the QA/QC review work of all milestone submittals (must be 

an Illinois Licensed Professional Land Surveyor.) 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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8.  Job No. D-91-354-14, Various ITS and Electrical Projects, Phase II Projects, Various 
Routes, Various Counties, Region One/District One.  
 
This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 1:00 P.M. at the Region 
One/District One Office in Schaumburg. 

Phase II engineering services and all work associated with the complete preparation of plans, 
specifications, and estimates for Intelligent Traffic Systems (ITS) and electrical engineering at 
locations throughout District One.  Work may be for new and/or upgrading and modernizing 
existing equipment to current IES, NEC, AASHTO, FHWA, FAA, and IDOT District One 
standard and other duties as assigned. Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as needed basis.  

The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the ITS work (must be an Illinois Licensed Professional 

Engineer).  
 
• The person who will perform the QA/QC review work of all milestone submittals (must be 

an Illinois Licensed Professional Engineer.) 

Consultants are also required to furnish ITS projects (no more than10) done in the last five 
years, by key staff listed above.  

The prime firm must be prequalified in the Special Services (Electrical Engineering) category 
to be considered for this Project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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9. Job No. D-91-355-14. Various Lighting and Electrical Phase II Projects, Various Routes, 
Various Counties, Region One/District One.  

This project requires 10% DBE participation.  

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 11:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase II engineering services and all work associated with the complete preparation of PS&E 
for roadway lighting and electrical engineering at locations throughout District One.  Work can 
be a combination of new and/or upgrading and modernizing existing equipment to current IES, 
NEC, AASHTO, FHWA, FAA, and IDOT District One standard and other duties as assigned. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as needed basis.  

The completion date for this contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the Lighting Design work (must be an Illinois Licensed 

Professional Engineer).  
 

• The person who will perform the QA/QC review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer.) 

Consultants are also required to furnish lighting projects (no more than 10) done in the last five 
years, by key staff listed above.  

The prime firm must be prequalified in the following categories to be considered for this Project:  
 

Special Services (Electrical Engineering) 
Special Studies (Lighting Typical)  
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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10. Job No. D-91-369-14, Various Phase II Projects, Various Routes, Various Counties, 
Region One, District One.  

 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultants who is selected for this project, and all subconsultants the prime Consultant 
will be using, are scheduled to attend an initial meeting on July 30, 2013 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for the preparation of plans, specifications and cost 
estimates, for various contracts in Region One, District One.  Work orders under a blanket 
agreement will be negotiated and authorized by the department on an as needed basis.   

The department will furnish the Consultant with available microfilm plans, Bridge Condition 
Report, project report, hydraulic report, and other necessary items.  

The Consultant may also be required to review and comment on contractor provided documents 
for contracts currently under construction that may have been completed by other design 
firms.  These may include but are not limited to shop drawings, fabrication and erection plans.   

The Consultant’s work may consist of preparing roadway plans, TS&L plans, structure plans, 
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility 
investigation, detour route plan, applicable permits, and all other related work to complete 
Phase II work.  The Consultant work may also consist of reviewing and preparing plans to 
ensure all plans are within the framework of Department policies and procedures, local agency 
requirements, and all applicable manuals and schedules. 

The completion date for this contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   

Structures (Highway: Typical) 
Highways (Roads & Streets) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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11. Job No. P-91-318-14, Various Survey Projects, Various Routes, Various Counties, Region 
One / District One  

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
attend an initial meeting on July 28, 2014 at 10:00 A.M. at the Region One/District One Office 
in Schaumburg. 

Phase I engineering services are required for various surveying projects throughout District 
One.  Work orders under the blanket agreement will be negotiated and authorized by the 
Department on an as-needed basis. 

The department will furnish the Consultant with available alignment data, existing right-of-way 
plats, Sidwell maps, benchmarks and coordinates for the projects, along with any archived 
survey notes as each work order is negotiated.  

The Consultant's work is expected to require field and office resources to prepare surveys of 
various roadway projects throughout the District. This includes, but is not limited to, route 
surveys, topographic surveys, cross-sections, profile, existing as well as proposed centerline 
alignments, stream surveys, drainage inverts, locating existing right-of-way monument, plotting 
of field information, mapping projects, and any other tasks deemed necessary to complete the 
work in accordance with the Department’s Survey Manual and District One policies and 
procedures. All survey information will be acceptable for design purposed and formatted per 
IDOT specifications.  All data collected electronically or plotted will comply with IDOT CADD 
standards and use standard IDOT Survey Point Codes.  Some GIS and database work may 
also be required. The consultant must also have a QA/QC plan to review internal work as well 
as assigned IDOT projects. 

The completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.) 

• The person who will perform the QA/QC review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Land Surveyor.) 

Firms must be prequalified in the Special Services (Surveying) category to be considered for 
this project. 

Statements of Interest, including the resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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12. Job No. P-91-356-14, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 
 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head.  The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
accident analysis, capacity analysis including intersection design studies, route as well as 
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks. The Consultant will be 
expected to perform work in the district office as needed. The Consultant may also be required 
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed 
by IDOT personnel and other consultants. The Consultant should have sufficient trained staff 
familiar with ADA/PROWAG requirements to be able to assist the District with field data 
collection as well as manage, process, and monitor data collected and incorporate it into a 
coherent GIS and/or IRIS compatible database. 

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 60 months after authorization to 
proceed.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Reconstruction/Major Rehabilitation)  
Structures (Highway: Typical)  
Special Studies (Location Drainage)  
Special Studies (Traffic)  
Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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13. Job No. P-91-357-14, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 
 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include but not 
be limited to new Phase I studies for intersections, small highway segments, bridges, and/or 
assisting the District in completing on-going Phase I studies and tasks. In addition, the 
Consultant may be required to assist the District with the management of an ADA Transition 
Plan. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.  The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head. The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
accident analysis, capacity analysis including intersection design studies, route as well as 
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks.  The Consultant will be 
expected to perform work in the district office as needed.  The Consultant may also be required 
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed 
by IDOT personnel and other consultants.  The Consultant should have sufficient trained staff 
familiar with ADA/PROWAG requirements to be able to assist the District with field data 
collection, as well as manage, process, and monitor data collected and incorporate it into a 
coherent GIS and/or IRIS compatible database. 

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000.  The completion date for this contract will be 60 months after authorization to 
proceed.  

Key personnel listed on Exhibits A and B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer).  

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:  

Location/Design Studies (Reconstruction/Major Rehabilitation)  
Structures (Highway: Typical)   
Special Studies (Location Drainage)  
Special Studies (Traffic)  
Hydraulic Reports (Waterways: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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14.  Job No. C-92-034-14, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/ District Two. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 1:30 P.M. at the Region 
Two, District Two Office in Dixon. 

Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 

The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 

The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 

The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 

The estimated construction costs for these projects may range from $200,000 to $12,000,000.  
The Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project.  The completion date for this contract will be 30 months after authorization to 
proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer  
 
• The Materials QA Technician/Inspector(s) - Include specific details of aggregate source 

certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection.  
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• The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate. Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 
 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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15. Job No. C-92-035-14, Various Quality Assurance Testing Projects, Various Counties, 
Region Two, District Two, Dixon. 

The Complexity Factor for this project is 0.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 10:30 A.M. at the 
Region Two, District Two office in Dixon. 

Phase III engineering services are anticipated to perform the quality assurance inspection 
responsibilities of prestressed and precast producers, and possibly other quality assurance 
testing assignments.  The project includes Quality Assurance Testing in accordance with the 
Standard Specifications for Road and Bridge Construction.  Work orders under the blanket 
agreement will be negotiated and authorized by department on an as needed basis.  

Quality Assurance (QA) oversight and Contractor’s or Producer's Quality Control (QC) by the 
same Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors and producers. 

The Consultant’s work is anticipated to include: 

• The daily QA inspection of County Materials located at 1104 E L T Townline Rd., 
Janesville, WI 53546 and the daily QA inspection of Mid-States Concrete Industries 
located at 500 S. Park Ave., South Beloit, IL  61080.  

The Consultant will complete all of the duties of the department inspector as detailed in the 
Manual for Precast Prestressed Concrete Products, section 1.3 Quality Assurance.  
Additionally, the Consultant QA plant inspector must be Precast/Prestressed Concrete Institute 
(PCI) certified and must have completed all relevant QC/QA training. 

Inspector(s) must have completed the following training courses: 

1. IDOT 3-day Mixture Aggregate Technician or 5-day Aggregate Technician Course 
2. ACI Concrete Field Testing Technician – Grade I  

o The Consultant is not required to take the IDOT only portion (1st day) of the three 
day training class.  The ACI portion is taught on the second and third days. 

o The Consultant is advised to check with PCI regarding the completion of the ACI 
training in order to take the PCI training.  

3. PCI Level I & II – Quality Control Personnel Certification Program 

Providing on-site QA inspection of Illinois and out-of-state prestressed and precast producers on 
an as-needed basis within the jurisdiction of District 2. 

The Consultant will complete all of the duties of the department inspector.  The Consultant QA 
plant inspector must have completed all relevant QC/QA training and complete all duties as 
detailed in the Manual for Precast Prestressed Concrete Products, section 1.3 Quality 
Assurance and the Bureau of Materials and Physical Research Policy Memorandum Quality 
Control/Quality Assurance Program for Precast Concrete Products.  For prestress facilities, the 
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Consultant QA plant inspector must be PCI certified and must have completed all relevant 
QC/QA training. 

Inspector(s) must have completed the following training courses: 

1. IDOT 3-day Mixture Aggregate Technician or 5-day Aggregate Technician Course 
2. ACI Concrete Field Testing Technician – Grade I  

o The Consultant is not required to take the IDOT only portion (1st day) of the three 
day training class.  The ACI portion is taught on the second and third days. 

o The Consultant is advised to check with PCI regarding the completion of the ACI 
training in order to take the PCI training.  

3. PCI Level I & II – Quality Control Personnel Certification Program 

For information concerning the courses 1 and 2, contact the following: 

Lake Land College  
5001 Lake Land Blvd. 
Mattoon, IL 61938-9366 
Phone No. (217) 234-5285  
For information concerning the course for item 3, contact the following: 

Precast Concrete Institute (PCI) 
200 West Adams Street  
Suite #2100 
Chicago, IL 60606 
Phone No. (312) 786-0300 
 

Weekly assignments will be furnished by department representatives located in the District 2 
Office, Dixon.  The Consultant will maintain records and submit documentation of all QA 
activities weekly to District 2 representatives. 

The completion date for this contract will be 30 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

 Liaison Engineer who will assume duties as Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 ACI Grade I and PCI Level I and Level II Testing Technicians. 

 QC/QA Level I and Level II PCC Testing Technicians. 

 Materials QA Technicians. 

Statements of Interest must also include the Consultants Certificate of Completion for the 
previously listed training courses. 

The prime firm must be prequalified in the Special Services (Quality Assurance: QA PCC 
and Aggregate) category to be considered for this project. 

Professional Transportation Bulletin 172 Published May 1, 2014



Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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16.  Job No. P-92-018-14, Various Survey Projects, Various Routes, Various Counties, Region 
Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2014 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 

Phase I engineering services are required to furnish various surveys throughout District Two.  
Work is anticipated to include field office assistance for surveys to establish or re-establish 
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-
Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies 
of recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of 
Survey, and staking plans for projects of approximately 20 parcels.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on as as-needed basis.  

In addition, the Consultant selected may perform survey functions, including, but not limited to 
horizontal and vertical control for aerial mapping projects and topographic surveys.  The 
Consultant may be required to contact local land surveyors for their input and may be expected 
to obtain historic survey reference data.   

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.  

The completion date for this contract will be 48 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

• The person who will perform/supervise the work in the area of surveying (must be an 
Illinois Licensed Professional Land Surveyor). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project: 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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17. Job No. P-92-020-14, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2014 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 

Phase I and/or II engineering services including environmental services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis.   

The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report.  

Environmental services may include writing an EA re-evaluation, EIS re-evaluation, 4(f) report, 
Section 106 report, Biological Assessment, and/or Conservation Plan for Incidental Take 
Authorization; conducting noise analyses; conducting a tree survey; planning a mitigation site; 
and other related environmental work and exhibits necessary to produce a required report. 

The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 

The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 

The estimated construction cost for these projects may range from $200,000 to $4,000,000.  It 
is anticipated that this contract will include approximately 3 to 15 different projects.  The 
completion date for this contract will be 48 months after authorization to proceed.   

Key personnel listed on Exhibits A and B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will be in charge of surveys (must be an Illinois Professional Licensed 
Surveyor). Surveying prequalification category requirement may be completed by Prime 
and/or Subconsultant.  

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recent Statement of Experience and Financial Condition. 

• Person(s) trained and experienced in writing environmental documents. 

• Person(s) trained and experienced in writing Section 106/4(f) documents 

Statements of Interest must also include examples of work completed in EA re-evaluation, EIS 
re-evaluation, 4(f) report, Section 106 report, Biological Assessment, and/or Conservation Plan 
for Incidental Take Authorization, conducting noise analyses, conducting a tree survey and 
planning a mitigation site. 

The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work. The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition. 
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Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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18. Job No. P-92-021-14, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2014 at 1:30 P.M. at the Region 
Two/District Two Office in Dixon. 

Phase I and/or II engineering services including environmental services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis.  

The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report.  

Environmental services may include writing an EA re-evaluation, EIS re-evaluation, 4(f) report, 
Section 106 report, Biological Assessment, and/or Conservation Plan for Incidental Take 
Authorization; conducting noise analyses; conducting a tree survey; planning a mitigation site; 
and other related environmental work and exhibits necessary to produce a required report. 

The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 

The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 

The estimated construction cost for these projects may range from $200,000 to $4,000,000.  It 
is anticipated that this contract will include approximately 3 to 15 different projects.  The 
completion date for this contract will be 48 months after authorization to proceed.   

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will be in charge of surveys (must be an Illinois Professional Licensed 
Surveyor). Surveying prequalification category requirement may be completed by Prime 
and/or Subconsultant. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recent Statement of Experience and Financial Condition. 

• Person(s) trained and experienced in writing environmental documents. 

• Person(s) trained and experienced in writing Section 106/4(f) documents 

Statements of Interest must also include examples of work completed in EA re-evaluation, EIS 
re-evaluation, 4(f) report, Section 106 report, Biological Assessment, and/or Conservation Plan 
for Incidental Take Authorization, conducting noise analyses, conducting a tree survey and 
planning a mitigation site. 

The prime firm must be prequalified in the following categories to be considered for this project:   

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work. The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition.  
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Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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19. Job No. C-93-109-14, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/District Three. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 10:30 A.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for construction inspection, PCC/HMA quality 
assurance inspection, and prestress/precast quality assurance inspection as captioned below. 
 
Phase III Inspection 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District 3.  The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. Laboratory testing of materials will not be required. 
 
The Consultant will be asked to furnish inspectors on these projects.  The Consultant is 
expected to perform onsite inspection, engineering layout, and verification of contractor staking, 
maintain documentation, submit pay estimates, change orders, and any other duties required to 
complete these projects on a timely basis and in accordance with the State Specifications and 
guidelines. The inspectors should be knowledgeable in the use of the department’s 
documentation tracking system (ICORS). 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub consultants on the sample project or on material coming in from 
the same plant is prohibited.  At the negotiations meeting, the prime Consultant, and sub-
consultant(s) will disclose all current relationships with contractors. 
 
In addition, the Consultant may be asked to provide Hot Mix Asphalt (HMA) testers to perform 
various testing in the District 3 Laboratory at 700 East Norris Drive in Ottawa. The inspector(s) 
will be responsible for doing various aggregate and/or HMA testing at the direction of the IDOT 
Laboratory Supervisor. All testing will be performed on IDOT equipment. 

Finally, the Consultant may be asked to provide on-site QA inspectors for Illinois and out-of 
state pre-stressed and pre-cast producers on an as-needed basis within the jurisdiction of 
District 3. All testing will be performed on IDOT equipment. 

The completion date for this contract will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The Construction Inspectors. (1 to 4 individuals to perform on-site inspection, survey and 
QA inspection). A current IDOT Construction Documentation Certification and 
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experience and a workable knowledge in the area of Hot Mix 
Asphalt (HMA), Portland Cement Concrete (PCC) and soils training are required. 

• The Ottawa Materials Lab Inspectors. (1 to 2 individuals to perform aggregate and/or 
HMA testing at the Ottawa lab). Inspectors must have completed the following classes: 

o IDOT3 day mixture aggregate technician or 5 day aggregate technician course 
o IDOTHMA Level I course 

• The Pre-stressed/Pre-cast QA inspectors. (1 to 2 individuals to perform QA 
inspection at District 3 jurisdiction producer sites). Inspectors must have 
completed or be registered for the following training courses: 

1. IDOT 3-day mixture aggregate technician or 5-day Aggregate Technician Course 
2. ACI Concrete Field Testing Technician – Grade I. 
3. PCI level I & II- Quality Control Personnel certification Program. 

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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20.  Job No. C-94-084-14, FAP 698 (IL 89), Construction Inspection for Removal and 
Replacement of Structure carrying IL 89 over B.N.S.F. R.R. and Crow Creek in Marshall 
County, Region Three/District Four. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2014 at 10:30 A.M. at the 
District Office in Peoria.   

Phase III engineering services are required for the inspection, supervision, material testing 
(including but not limited to PCC, HMA and embankment testing), materials certification, 
documentation, and field inspection for bridge construction on Contract Number 68580 in 
District Four.  This project consists of the removal and replacement of the structure carrying IL 
89 over Crow Creek. 

The Consultant will also be asked to furnish approved personnel to assist a District Resident 
Engineer/Technician on this project.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties 
required by the Resident Engineer/Technician to complete these projects in a timely basis and 
in accordance with the State Specifications and Guidelines. 

Quality Assurance (AQ) oversight and the Contractor’s Quality Control (QC) by the same 
Consultant or one of their Subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the Prime Consultant and the 
Subconsultant(s) will disclose all previous involvement in the district, as well as, current 
relationships with Contractors. 

The Consultant must provide their own vehicles, cell phones, computers, tools of the trade and 
any other equipment deemed necessary to perform the work. Overnight lodging may be 
required. 

The construction project is scheduled for the November 11, 2014, letting with an anticipated 
construction completion date of June 30, 2016.  The completion date for this contract will be 24 
months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (with current IDOT Construction Documentation Certificate). 
• The Document Technician (the person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT class S-41, Documentation of Contract 
Quantities.) 

The prime firm must be prequalified in (Special Services) Construction Inspection to be 
considered for this project. 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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21.  Job No. C-98-022-11 – 157 over St.Clair Ave., Metro-link & Schoenberger Creek, Phase III, 
St. Clair County,  Region Five, District Eight 

This Project requires 15% DBE participation 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 10:00 A.M. at the 
Region Five, District Eight Office in Collinsville. 

Phase III engineering services are required for construction inspection, supervision, material 
testing, record maintenance and construction layout. This work is anticipated to consist of a new 
structure on IL 157 over St. Clair Ave., Metro-link & Schoenberger Creek in St Clair County. 

The department will furnish the Consultant with construction plans and specifications.  

The department will provide a Resident Engineer to direct the contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff. The Consultant may be required to furnish staff to work directly with the IDOT 
Resident Engineer to supplement the department’s staff.  The Consultant’s work force shall be 
adequate to allow completion of this project in a timely manner and in accordance with the 
Department’s Standard Specifications for Road and Bridge Construction. The Consultant may 
be required to furnish all of the construction supervision, engineering layout, on-site inspection, 
maintenance of records and documentation, and perform other duties as directed by the 
engineer.   

The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the engineer.  The Consultant will also maintain 
records and documentation and perform any other duties as directed by the engineer to 
complete this project on a timely basis in accordance with the Department’s Standard 
Specifications for Road and Bridge Construction. 

The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District Eight for each project. Illinois Construction Records System (ICORS) software 
will be provided for downloading on the Consultant’s computer. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the Department no later than six (6) weeks after completion of the 
project as required.  The project is scheduled for construction during the 2015 and 2016 
construction seasons. The completion date for this contract will be 18 months after authorization 
to proceed. 

The names and resumes of engineers, technicians, materials coordinators, nuclear density 
inspectors, concrete/bituminous proportioning technicians, inspectors, and documentation 
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technicians are to be furnished with the proposal.  Certification that the documentation 
technicians have successfully completed the IDOT documentation course is to be furnished.  
Resumes for materials coordinators and proportioning technicians are to include specific details 
of aggregate source certification, bituminous, and/or PCC QC/QA training, and details of 
experience with materials inspection.  Resumes for the nuclear density inspectors are to include 
evidence of appropriate QC/QA density training. 

Key personnel listed on Exhibit A for this project must include: 

• The Engineering Technician. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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22.  Job No. P-98-038-13 & D-98-038-13, FAP 799 (MLK Drive), Replacement of Structure 
Located on Martin Luther King ramps, I-70 WB at Missouri Ave. & RR, 0.7 miles east of 
the Mississippi River, in East St. Louis, Phase I/II Project, St. Clair County, Region 
Five/District Eight. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2014 at 9:00 A.M. at the Region 
Five/District 8 offices in Collinsville. 

Phase I and II services are required to perform all work associated with the preparation of the 
preliminary engineering report, environmental study (anticipated to be processed as an 
Categorical Exclusion Type Project), and preparation of structure plans, contract plans, special 
provisions and estimates for the improvement involving the replacement of existing structure 
number 082-6003 carrying Martin Luther King (MLK) ramps over Missouri Ave., three  railroad 
tracks owned by Union Pacific, TRRA, and CSX, and proposed relocated IL 3.  The estimated 
project length is approximately 0.5 mile.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 

Phase I engineering services are required to complete a Project Report including a detailed 
environmental summary for the replacement of SN 082-6003. Specific tasks include, but are not 
limited to, data collection, crash analyses, geometric studies, public involvement, preliminary 
plan and profile exhibits, environmental studies coordination, wetland impact evaluation (to be 
included in environmental summary), Traffic Management Analysis, bridge condition report 
(BCR) and TSL (Type, Size, and Location) plan and all other work necessary to produce a 
Project Report for Design Approval.  

Phase II engineering services are required for this project.  Work is anticipated to consist of the 
preparation of the plans, specifications and estimates (PS&E) package.  The PS&E package 
may include new structure plans, roadway plans, special provisions, estimate of time, estimate 
of cost, preparation of agreements with railroads and local agencies, and all other work 
necessary to complete Phase II.  

This project is expected to include the preparation of agreements with railroads and local 
agencies.  This work includes, but is not limited to the following: preparation of project specific 
grade separation agreements with all affected railroad companies in accordance with the 
approved agreement format for each company; negotiations with each railroad in consultation 
with IDOT’s Chief Counsel and BDE for modifications to the approved format; follow-up 
communications with each railroad to ensure the agreements are being processed in 
accordance with the project schedule; ensuring the designer receives all required railroad 
special provisions as negotiated as part of the agreement; preparation of petitions and orders in 
consultation with IDOT’s Chief Counsel and BDE for the Illinois Commerce Commission; 
attendance and participation at Illinois Commerce Commission hearings; preparation of letters 
of intent with the local agencies to explain the project and obtain their concurrence on design 
elements affecting the local routes; preparation and/or review of agreements with local agencies 
to ensure all project aspects have been addressed with the appropriate local agency; and all 
other coordination/communication as necessary to ensure timely approvals of all agreements 
and orders in accordance with the project letting schedule. 
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The department will furnish the Consultant with any available as-built plans, microfilm plans, 
existing and projected 20-yr traffic data, field notes, crash statistics, agency coordination, 
existing right-of-way plans, as available, geotechnical data and reports, utility coordination and 
correspondence; and archaeological, historical, biological survey as well as hazardous waste 
coordination and any other available information.  

The completion date for Phase I of this project shall be 18 months from authorization to 
proceed, and the completion date for Phase II of this contract shall be 18 months authorization 
to proceed.  Phase II will be negotiated near the completion of Phase I. 

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location Studies (New Construction/Major Reconstruction) 
Highways (Roads & Streets) 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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23.  Job No. P-98-045-14/D-98-045-14  Local Roads Project Management for Various Projects, 
Various Counties, Region 5/ District 8 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2014 at 10:00 A.M. at the 
District Eight office in Collinsville. 

Engineering Services are required for a Consultant Project Manager (PM) for various IDOT local 
agency sponsored and department led processes and/or projects throughout District Eight.  This 
work may involve working directly with local agencies and/or their consultant firms.  Work orders 
under the blanket agreement will be negotiated and authorized on an as needed basis.  All work 
for this project may be involve either English or metric units. 

The PM will be expected to perform work similar to the IDOT Local Roads staff.  Key staff from 
the PM consultant may be expected to perform work in the district offices as required.  This may 
require working in the district offices from two to five days a week as necessary.  The work may 
include engineering, technical, management, administrative services, and other work as 
necessary to assist bringing numerous projects to completion in accordance with established 
schedules.  This work may involve all facets of Phase I, II, and III engineering for Local Agency 
sponsored projects. 

In addition, the Consultant may also be required to act as a Project Manager (PM) for various 
Department-led processes and/or projects throughout District Eight.  The PM Consultant, if 
required, may be assigned to support all facets of Phase I, II and III engineering for Department-
led projects.  This work may also require working in the district offices from two to five days a 
week as necessary. 

The selected Consultant and/or their Sub-consultants are prohibited from managing projects 
where either party is the prime Consultant or a Sub-consultant.  The selected firm and/or their 
sub-consultants may not manage another firm if the relationship was reversed during another 
phase of work.   

Joint Ventures will not be allowed on this project. 

The anticipated work may include, but not be limited to: 

• Providing technical support for all facets of Local Agency and Department led Phase I, II, 
and III engineering projects as assigned including but not limited to: 

o Reviewing deliverables for compliance with departmental policies 
o Monitoring project scope, schedule, and budget 

• Identifying and implementing necessary coordination and communications within and 
outside the department; to IDOT and stakeholders as required; 

• Attending regular progress meetings and briefings for IDOT including FHWA where 
details of project and progress are presented; 

• Facilitating and expediting the resolution of technical issues, drawing upon necessary 
resources and experts in applicable disciplines; 
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• Facilitating the resolution of contractual issues, drawing upon necessary resources 
within IDOT; 

• Providing engineering judgment and analysis in the review of county, township, and 
municipal projects funded with federal, Motor Fuel Tax (MFT), Township Bridge Program 
(TBP), and other state fund programs to ensure departmental and statutory obligations 
are being fulfilled as it relates to the proper expenditure of funds.  This may include a 
complete review of the local agencies’ accounting practices and documenting 
discrepancies; 

• Reviewing and/or tracking local agency bridge inspections 
• All other work as required to implement Local Agency and Department-led Projects.  

The completion date for this contract will be 48 months after the authorization to proceed.   

Key personnel listed on Exhibits A and B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents associated with the contract (must be an Illinois Licensed Professional 
Engineer). 

• The person who will assume the duties of Project Engineer - that individual providing 
support for all facets of Phase I, II and III engineering for Local Agency sponsored 
projects (must be an Illinois Licenses Professional Engineer); 

• The person who will perform the technical review work for milestone submittal 
documents (must have adequate roadway plan review experience). 

Statements of Interest must also provide the approach the firm will take on this project along 
with a summary of management experience and Local Roads project experience.  A disclosure 
of any previous or open contracts between the firm and any local agencies must also be 
included. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Rehabilitation) 
Highways (Freeways) 
Special Services (Construction Inspection)  
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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24. Job No. P-30-008-14, Various Phase I/II Engineering for Structure Projects Statewide, 
Bureau of Bridges and Structures. 

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2014 at 10:00 A.M. at the 
Central Bureau of Bridges and Structures in Springfield.  

Primary projects are anticipated to include NBIS and Element Level Inspections of major river 
bridges, and possible training. Limited projects will include Damage Inspections. The Consultant 
may be required to provide appropriate bridge inspection equipment to complete NBIS and 
Damage Inspections and Field investigations. The Consultant may also be required to provide 
the appropriate traffic control. Anticipated projects may also include plan preparation for the 
repair, rehabilitation, or replacement of structures, load capacity rating of existing and/or new 
structures, drafting services and possible field investigations. Work Orders under a blanket 
agreement will be negotiated and authorized by the department on an as needed basis. All work 
for this project may be in either English or metric units. 

The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The completion date for this contract will be 36 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer and Illinois Licensed Structural Engineer). 

• Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be 
an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer). 

• Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer with adequate plan review 
experience). 

• Person who will perform the work in the area of NBIS and Element Level inspections and 
training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

The prime firm must be prequalified in the Structures (Highway: Advanced Typical) 
category and have the necessary training for NBIS and Element Level Inspection to 
be considered for this project. Training experience must be listed in resumes. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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25.  Job No. P-30-012-14, Various Phase I/II Engineering for Structure Projects Statewide, 
Bureau of Bridges and Structures. 

This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 10:00 A.M. at the 
Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering services are required by the Bureau of Bridges and Structures. 
Primary projects are anticipated to include load capacity ratings of existing and/or new 
structures, field investigations, and structural studies.  Other projects may include plan 
preparation and plan review for the repair, rehabilitation, or replacement of structures, drafting 
services, policy investigation, and development, NBIS and Element Level Inspections and 
Damage Inspections. The Consultant may be required to provide the appropriate bridge 
inspection equipment to complete inspections and field investigations. The Consultant may also 
be required to provide the appropriate traffic control. Work Orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis.  All work for this 
project may be in either English or metric units. 
 
The Consultant may be required to act as a Project Manager (PM) for various engineering 
services. The Consultant may be assigned to manage bridge load capacity ratings and the 
review and preparation of various IDOT phase II projects. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 
The Consultant will be expected to perform work similar to an IDOT Project Manager & staff, 
and report to the Engineer of Structural Services for bridge ratings, investigations and repairs or 
the Bridge Planning and/or Bridge Design Engineer for Phase II work. The work may include 
engineering, management, public coordination, administrative services, and other work as 
necessary to ensure assigned projects are brought to completion in accordance with 
established schedules. It is anticipated the Consultant will be required to conduct his/her work in 
the Bureau of Bridges and Structures' office 3-5 days per week. 

The department will furnish the available documents and resources to the Consultant. Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period.  The 
Consultant shall maintain an office in the Springfield area. 
 
The completion date for this contract will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include:  

• Person who will assume the duties of Project Manager for all aspects of the work: (must 
be an Illinois Licensed Professional Engineer and an Illinois Licensed Structural 
Engineer). 

• Person(s) who will perform the duties of the Project Engineer, defined as the individual-
in-charge who is directly involved in bridge capacity ratings and phase II work: (must 
be an Illinois Licensed Structural Engineer). It is desired the Project Engineer have 
extensive experience in the load capacity rating of bridges using AASTHO-Ware Bridge 
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Rating (formerly known as VIRTIS).  In addition, the staff performing this work must be 
identified.  It is desired the Consultant have multiple Illinois Licensed Structural 
Engineers on staff available to work on this project. 

• Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified.  

• Person who will perform the work in the area of NBIS and Element Level inspections and 
training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer with adequate plan review 
experience). 

The prime firm must be prequalified in the Structures (Highways: Advanced Typical) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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26. Job No. HPR-66-001-14, Training Class Development and Implementation for the Specific 
Task Training Program, Bureau of Construction.  

This project may contain Federal Funds.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub consultants the prime consultant will 
be using are scheduled to attend an initial meeting on July 30, 2014 at 10:00 A.M. at the 
Central Bureau of Construction in Springfield. 
 
The department is requesting engineering services for the Bureau of Construction.  The 
Consultant will develop and implement training for the Department’s Specific Task Training 
Program.  The work will include the development of a new training class for the construction 
inspection of steel structures. The purpose is to provide training for the inspection of steel 
beams, setting steel beams, bolting of beams and inspection of other steel items involved in 
bridge construction.  This work involves working directly with central office staff in the Bureau of 
Construction and other bureaus.  Work orders under a blanket agreement will be negotiated and 
authorized by IDOT on an as-needed basis. 
 
The Consultant will be expected to perform work similar to and currently performed by an IDOT 
Civil Engineer VI.  This work will include development of a training class for inspection of steel 
structures, production of training materials, performing the training in the district offices 
throughout the state, and may include performing training for classes already developed by the 
Bureau of Construction. 
 
The work is anticipated to include: 

• Review of current department policies, specifications, and procedures related to 
fabrication, construction, installation, erection, and inspection of steel elements and 
structures. 

• Field visits to obtain pictures and videos for use in the training materials. 
• Develop class content, including a visual presentation, a training booklet, and a test for 

inspection of steel structures during construction. 
• Conduct steel structure training classes in the district offices throughout the state. 
• Conduct additional training classes in the district offices throughout the state with 

training materials and presentations provided by IDOT. 

The department will provide scheduling and registration information for trainees.  

The Consultant is required to have the following: 

• Experience in bridge design and construction inspection for IDOT. 
• Detailed knowledge of and experience in working with IDOT highway construction 

policies and procedures, including IDOT’s Standard Specifications for Road and Bridge 
Construction, IDOT Construction Manual, IDOT Bridge Manual, AASHTO’s Guide 
Specification for Highway Construction and LRFD Bridge Construction Specifications, 
and OSHA policies. 

• Ability to produce and use the latest version of Microsoft Office products, CADD Micro-
Station and Adobe Acrobat (PDF). 
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Key personnel listed on Exhibit A for this contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will develop the training materials and presentation for the steel 
structures training class (must be an Illinois Licensed Professional Engineer with at least 
one Illinois Licensed Structural Engineer). 

• The person(s) who will conduct the training (preferred to be an Illinois Licensed 
Professional Engineer) 

The completion date for this contract will be 24 months after authorization to proceed.  
 
Statements of Interest must also include: 

• Firm’s experience with bridge design and construction inspection for IDOT. 
• Firm’s experience with the development of technical manuals, specifications, and 

presentations and any training provided. 
• Firm’s techniques for completion of this work. 
• A statement of your firm’s ability to perform the work within the time frame described 

above including allowance for review by multiple bureaus within the IDOT Central Office. 

The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads and Streets) 

Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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27. Job No. P-30-010-14, Various Statewide Waste Assessments, Studies and Designs, 
Statewide, Bureau Design and Environment. 

This project requires 5% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant selected for this project, and all subconsultants the prime Consultant will be 
using, is scheduled to attend a negotiation meeting on July 30, 2014 at 1:30 P.M. at the Harry 
R. Hanley Building, Central Office Bureau of Design and Environment in Springfield.  

The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), de minimis conditions, or no RECs.  Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis.  

Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment (BDE) to decide whether additional analyses or other remediation actions are 
necessary.  

Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing 
sites, metal plating / fabricating sites, dry cleaning / service stations, storage tank sites and 
buildings, structures containing potential contamination, spills in IDOT yards, and screening for 
the presence of radionuclides).  

Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes.  

Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems.  

The department will furnish the Consultant with the PESA and, as available, Project Reports, 
field survey data, soil survey data, and plans of the existing and proposed transportation facility.  

Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work. 
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS:  

POTENTIAL WASTE SITES INCLUDING UST-LUST SITES 

Engineering services are required to perform Preliminary Site Investigations (PSI) and on 
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring 
remedial design, which may include underground storage tank (UST) removal, and construction 
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST), 
and/or unsecured materials of concern.  The PSI's are to include verification of subsurface 
geologic and hydrologic conditions, identification of chemical contamination and identification of 
the extent of chemical contamination, when feasible. 

PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 

Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be 
compared to the applicable remediation objectives for the maximum allowable concentrations of 
chemical constituents in uncontaminated soil used as fill material at regulated fill operations 
(MAC) (35 Illinois Administrative Code (IAC) 1100.Supart F and Title 35 IAC Part 742, Tiered 
Approach to Corrective Action Objectives (TACO).   

For example, the PSI report will include an estimate of total volume of impacted soil exceeding 
MAC table and groundwater exceeding TACO remediation objectives.  If potentially impacted 
soil and / or groundwater are encountered, an approach for the management and, if necessary, 
the off-site disposal of these materials will be presented.  Approximate volume estimates and 
associated cost estimates for transportation and disposal will be developed and presented 
based on information gathered during the scope of this PSI, as well as measures to reduce 
potential construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.  Recommendations for further investigation will be presented if it is necessary to 
more accurately define the extent of contamination. 

As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for 
investigation, the Consultant will be fully responsible for the sampling, testing and reporting. 

For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond within four hours.  

The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil 
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill 
Operation). This certification form is used by professional engineers and professional geologists 
to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is uncontaminated soil and 

Professional Transportation Bulletin 172 Published May 1, 2014



is within a pH range of 6.26 and 9.0. The firm’s professional engineer or professional geologist 
will be required, when necessary based on results of the PSI, to stamp and sign the LPC-663 
forms. 

MISCELLANEOUS SURVEYS AND TESTING 

Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and 
groundwater).  The work may also include assignments such as reviewing and evaluating 
existing property-specific information, providing technical expertise on an as-needed basis, 
corrective actions in order to achieve “No Further Remediation” clearance, and other ad hoc 
environmental-related tasks within the scope of services normally provided by a hazardous 
waste consultant.  

The consultant may also be required to perform work in the central office, as needed, to assist 
the Bureau of Design and Environment (BDE) in reviewing, overseeing, tracking, and prioritizing 
projects being performed by IDOT personnel and consultants.   

EMERGENCY RESPONSE OVERSIGHT 

Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies).  Laboratory 
testing, including quality assurance/quality control is considered to be the responsibility of the 
Consultant.  The Consultant should be prepared to perform any task to minimize the release 
and cleanup. The goal of these work assignments is to obtain closure for the release from the 
proper State and Federal Agencies.  

ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 

Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices, and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures, 
and processes to manage the Bureau of Operations’ Environmental Program. 

EXTRANET 

To help in the Department facilitate in the review of work plans and PSI reports and project 
tracking, the Consultant will be required to upload all information regarding each work order and 
to provide any technical assistant necessary to ISGS in the maintenance of the extranet site 
hosted by ISGS.  Information uploaded shall include but not be limited to draft and final work 
plans, draft and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports. 

As a task is identified, the Department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request.  When a task order is awarded for 
investigation, the Consultant will be fully responsible for the sampling, testing and reporting. 
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For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond within four hours. 

CONFIDENTIALITY:  

(1)  Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 
IDOT and the results of the work performed by the Consultant confidential and shall not disclose 
the same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work Product,” 
“Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality provisions herein shall 
survive any termination or expiration of this agreement.  The Consultant shall retain the right to 
disclose necessary information for financial, tax and insurance audits as required, subject to a 
confidentiality agreement with the auditor.  Specific information concerning the work performed 
will not be disclosed without IDOT’s prior approval. 

(2)  It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated 
or received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any 
other person or entity with an interest adverse to IDOT’s interests in or concerning the pending 
litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will 
keep confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 

(3)  It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized.  

Therefore, you agree that:  (i) you will not prepare any draft opinion or report without our 
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you 
will not share any draft opinion or report, or any notes, with any other person without our 
consent; (iii) every draft opinion or report will bear the following legend:  ‘THIS IS A 
PRELIMINARY DRAFT.  IT HAS BEEN PREPARED BASED ON PRELIMINARY 
INFORMATION AND ASSUMPTIONS.  NO ONE MAY RELY ON THIS DRAFT.  IT IS 
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS 
CLARIFIED’; (iv) all notebooks or individual pages of notes will bear the following 
legend:  ‘THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL 
USE ONLY.  NO ONE MAY RELY ON THEM FOR ANY PURPOSES.  IT IS SUBJECT TO 
CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’.  

The completion date for this contract (excluding emergency response oversight) will be 36 
months after authorization to proceed.  
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Statements of Interest must include the following: 

1. The location of the office from which the majority of work on this project will be 
performed. 

2. An organization chart showing the Administrative / Managerial Staff of the office and a 
flow chart of key Technical / Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' location / 
organization should be provided. 

3. The name of the laboratory that will be used for this project.  The selected firm must 
have the capability of using either in-house or subcontracted laboratory facilities which 
are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.  

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to 
be subcontracted.  Indicate item(s) of work which would be subcontracted and the 
proposed subcontractor(s).  

5. A description of your mobilization plan to be used upon notification that a work order has 
been authorized. 

6. A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

The prime firm must be prequalified in the Special Services (Hazardous Waste - Advanced) 
category and be familiar with IDOT contracts.   

The chosen firm will have a wide range of experience and sufficient breadth and depth to 
adroitly handle anything in the special waste / hazardous waste field. The firm will have expert 
staff to minimize the start-up learning curve for work under this PTB. Previous experience on 
IDOT projects is not necessarily required.  Some work will involve requiring experience 
equivalent to with the Special Services, Hazardous Waste-Simple prequalification category. 

Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and prequalification packages, the quality and experience of their 
assigned staff; team organization, management and responsiveness; and management and 
data quality assurances as evidenced by laboratory procedures.  The mobilization plan in the 
SOI will provide sufficient detail to demonstrate understanding of the process.  

Additionally, the firm must comply with the following: 

1. Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. 

2. Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS).  
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 28.  Job No. P-30-011-14, Various Statewide Noise and Vibration, Bureau Design and 
Environment. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 31, 2014 at 10:30 A.M. at the Harry 
R. Hanley Building, Central Bureau of Design and Environment, in Springfield. 

This project requires specialized technical services to perform both routine and expedited noise 
and/or vibration analyses for transportation projects across the state, as well as the review of 
technical noise or vibration studies and NEPA documents prepared by others.  It also is 
expected to include providing expertise regarding transportation noise or vibration-related 
issues to District and BDE staff, as needed.  Work orders may involve various types of 
transportation-related noise and vibration assessments, including motor vehicle, rail and/or 
transit.  The services required may include the identification of sensitive noise or vibration 
receptors, which may include monitoring as well as traffic counts to determine the locations of 
noise and vibration impacts and analysis and recommendation of potential abatement 
measures.  This work shall be done using the most current Federal Highway Administration 
(FHWA) policies, FHWA noise model and under guidance of all IDOT traffic noise policies, 
Federal Transit Administration (FTA) noise and vibration impact guidelines, or Chicago Region 
Environmental and Transportation Efficiency Program (CREATE) noise and vibration 
methodologies.  This contract provides for specialized technical services to review reports from 
local agencies on funding of noise abatement walls and other mitigation plans.  Preparation of 
noise or vibration training materials and conducting noise or vibration training classes may also 
be required.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. 

Work orders may consist of the following tasks: 

• Review and preparation of comments on noise or vibration technical reports or NEPA 
documents completed by other consultants or IDOT staff. 

• Determination of appropriate area(s) to analyze. 
• Identification of representative noise or vibration receptor(s) and Common Noise 

Environments. 
• Identification of appropriate input factors to be used in the FHWA Traffic Noise Model 

(TNM) 2.5, FTA noise and vibration procedures, or CREATE noise and vibration 
methodologies. 

• Noise monitoring. 
• Determination of benefited receptor locations where noise or vibration impacts are 

predicted to occur and noise abatement measures are evaluated. 
• Modeling of existing and both build and no-build options for a proposed improvement. 
• Attendance at appropriate project meetings and training classes at IDOT offices or other 

locations, as needed. 
• Preparation of transportation noise/vibration analysis memoranda. 
• Preparation of text, associated tables and related exhibits (showing the analyzed 

receptors) for use in IDOT’s NEPA documents, Project Reports and other documents, as 
required. 

• Preparation of tables, exhibits, mailings and/or announcements and participation at 
informational meetings conducted by sponsoring entities, at the discretion of the 
department. 
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• Preparation of appropriate written noise and vibration updates/briefings/guidance to 
Central Office or District staff, as requested. 

• Conducting noise or vibration training classes and preparation of noise or vibration 
training materials, as needed. 

• Revision or updating of the “Highway Traffic Noise Assessment Manual” or preparation 
of other transportation noise or vibration policies/manuals or brochures, as necessary. 

The department will furnish the Consultant with the following when available: 

• Technical Noise or Vibration Reports or NEPA documents to be reviewed. 
• All details related to requests for noise monitoring. 
• Proposed transportation facility plans and cross-sections, as needed. 
• Existing transportation facility plans and field survey data, as needed. 
• Traffic volume data (vehicle or rail). 
• Aerial photography of project locations. 

The completion date for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibits A and B for this project must include: 

• The person(s) who will conduct the duties of the Noise and Vibration Specialist(s) (with 
resume(s) including qualifications), and whom will be directly accountable for the 
analyses and report preparation.  The Noise and Vibration Specialist(s) must have 
completed two or more highway noise analyses using the FHWA Highway Traffic Noise 
Prediction Model, as well as FTA and CREATE noise and vibration assessments, and 
have the appropriate education and training/course work, including a basic traffic noise 
prediction model and/or advanced mobile modeling course.  Training and experience 
with FHWA Traffic Noise Model (TNM) 2.5 is required, as well as experience with the 
FTA and CREATE noise and vibration methodologies.  [Please limit this description of 
training and experience to 2-3 pages.]  The Key Noise and Vibration Specialist(s) 
identified must be based in Illinois. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents. 

Statements of Interest must include evidence of highway/transit/rail noise and vibration analyses 
completed using the currently accepted FHWA Highway Traffic Noise Prediction Model (TNM 
2.5), the FTA noise and vibration procedures as well as the CREATE noise and vibration 
methodologies completed by the firm.  If possible, include specific examples of reports 
conducted for IDOT or another state or federal transportation agency. 

The prime firm must be prequalified in the Environmental Reports (Environmental 
Assessment) category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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29.  Job No. D-60-031-15, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties, Districts Two, Three, Four, and Five, Bureau of 
Operations. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2014 at 1:00 P.M. at the 
Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 2, 3, 4, and 5.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis. 
 
The project will include accomplishment of one or more of the following tasks for each selected 
location: 

• Data Collection - Field collection of traffic counts, turning movements, signal phasings, 
signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, 
TRANSYT 7F, PASSER II, and CORSIM shall run on the database for each of the 
selected locations.  Recommendations for optimal signal operation plans shall be 
generated utilizing the existing signal equipment and with minor recommended 
equipment enhancements.  Engineering judgment shall be used to select the final plan 
to be recommended for implementation. 

• Implementation - The approved optimization plan shall be placed in operation and any 
necessary fine-tuning adjustment shall be made. 

• Evaluation - A study of the effectiveness of the optimization plan shall be 
conducted.  Benefits shall be estimated in terms of travel delay reductions, fuel savings, 
and reduction in carbon monoxide emissions. 

Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 

The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  

The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 

Key personnel on Exhibit A for this project must include:  

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 

• The person who will perform the duties of the Project Engineer, that individual in charge 
who is directly involved in the development of the contract documents, must be an 
Illinois Licensed Professional Engineer; 
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• The person(s) who will perform the work necessary to prepare traffic signal coordination 
and timing operation plans; 

• The person(s) who has the necessary expertise with traffic signal equipment and who 
will recommend equipment enhancements, implement the optimization plans, and 
recommend any fine-tuning adjustments;  

• The person(s) who will conduct the evaluation of the optimization plans; and 

• The person, who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the 
last five years. 

The prime firm must be prequalified in the Special Studies: Signal Coordination & Timing 
(SCAT) category to be considered for this project.  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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30. Job No. D-60-032-15, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties, Districts Six, Seven, Eight, and Nine, Bureau of 
Operations. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2014 at 11:00 A.M. at the 
Central Bureau of Operations office in Springfield. 

Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 6, 7, 8, and 9.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis.  

The project will include accomplishment of one or more of the following tasks for each selected 
location: 

• Data Collection - Field collection of traffic counts, turning movements, signal phasings, 
signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, 
TRANSYT 7F, PASSER II, and CORSIM shall run on the database for each of the 
selected locations.  Recommendations for optimal signal operation plans shall be 
generated utilizing the existing signal equipment and with minor recommended 
equipment enhancements.  Engineering judgment shall be used to select the final plan 
to be recommended for implementation. 

• Implementation - The approved optimization plan shall be placed in operation and any 
necessary 
fine-tuning adjustment shall be made. 

• Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  
Benefits shall be estimated in terms of travel delay reductions, fuel savings, and 
reduction in carbon monoxide emissions. 

Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 

The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  

The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 

Key personnel on Exhibit A for this project must include:  

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 
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• The person(s) who will perform the duties of the Project Engineer, that individual in 
charge who is directly involved in the development of the contract documents, must be 
an Illinois Licensed Professional Engineer; 

• The person(s) who will perform the work necessary to prepare traffic signal coordination 
and timing operation plans; 

• The person(s) who has the necessary expertise with traffic signal equipment and who 
will recommend equipment enhancements, implement the optimization plans, and 
recommend any fine-tuning adjustments;  

• The person(s) who will conduct the evaluation of the optimization plans; and 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the 
last five years. 

The prime firm must be prequalified in the Special Studies: Signal Coordination & Timing 
(SCAT) category to be considered for this project.  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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31.  No. D-60-033-15, Statewide Sign Structure Inspection, Various Projects, Various Routes, 
Various Counties, Various Districts, Bureau of Operations. 

This project requires 10% DBE participation.  

The Complexity Factor for this project is 0.035.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 29, 2013 at 10:00 A.M. at the 
Central Bureau of Operations office in Springfield. 

The scope of this project consists of planning, organizing and performing detailed structural 
inspections on simple aluminum span trusses, aluminum cantilever trusses, Vierendeel type 
steel span trusses, Vierendeel type steel cantilever trusses and bridge mounted sign structures.  
The number of overhead sign structures to be inspected is approximately 160.  The detail 
structural inspection shall include rating of all components, evaluation of conditions and 
preparation of an inspection report including a prioritized summary of repairs.  The use of ultra-
sonic testing equipment to spot check the wall thickness of end supports for aluminum trusses 
and the chords for Vierendeel steel trusses will be required. Work Orders, by district, under the 
blanket agreement will be negotiated and authorized by the department on an as needed basis. 

The Consultant shall provide all manpower, equipment, vehicles, materials, and the appropriate 
traffic control for each structure to satisfactorily complete the work.  The work shall be done in 
accordance with the Sign Structure Inspection Manual, the Manual on Uniform Traffic Control 
Devices and any department policies or procedures governing the work. 

Except when otherwise permitted by the Engineer, trusses shall be inspected by mounting them 
from the shoulder.  This will require shoulder closure in accordance with Highway Standards 
212-701101-04 or 212-7011.02 and as directed by the Engineer.  Freeway lane closures for 
truss inspection shall be kept to a minimum and will only be permitted by the Engineer on a 
case by case basis where roadway geometry, traffic and other conditions dictate. 

The inspector should have basic knowledge of sign truss nomenclature, experience in structural 
inspection, and be able to read and interpret shop drawings, be physically able to work at 
heights, operate an automatic camera and other specialized testing equipment.  The Consultant 
should have a licensed Structural Engineer who has the expertise in welding and weld details 
on sign structures and is capable of making recommendations on structural repairs. 

The completion date for this contract will be 12 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Professional Engineer.).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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32.  D-60-034-15, District 1 Sign and Tower Structure Inspections, Various Projects, Various 
Routes, Various Counties, Bureau of Operations. 

 
This project requires 10% DBE participation.  

The Complexity Factor for this project is 0.035.   
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on July 29, 2014 at 2:00 P.M. at the 
Central Bureau of Operations Office in Springfield. 
 
Engineering services are required for the inspection of sign and tower structures and for the 
collection of data and the development of reports. Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as needed basis. 
 
Except when otherwise permitted by the Engineer, trusses shall be inspected by mounting them 
from the shoulder.  This will require shoulder closure in accordance with District 1 Detail TC-17 
and as directed by the Engineer.  The appropriate traffic control shall be provided for each High 
Mast Lighting Tower to be inspected. Freeway lane closures for truss inspection shall be kept to 
a minimum and will only be permitted by the Engineer on a case by case basis where roadway 
geometry, traffic and other conditions dictate. The Consultant shall request and gain approval 
from the Illinois Department of Transportation's Expressway Traffic Operations Engineer at 
www.idotlcs.com twenty-four (24) hours in advance of all daily lane, ramp and shoulder closures 
and one week in advance of all permanent and weekend closures on all Freeways and/or 
Expressways in District One.  This advance notification is calculated based on workweek of 
Monday through Friday and shall not include weekends or Holidays.  Shoulder closures or 
partial ramp closures (per attached TC-17) will not be permitted on weekdays (Monday thru 
Friday) from 5:00 a.m. to 9:00 a.m. and from 3:00 p.m. to 7:00 p.m.  Lane closures are normally 
not permitted during the day.  Exact hours will be determined by the Expressway Traffic 
Operations Engineer. 

Overhead Sign Structure Inspections 
Overhead Sign Structures Phase 1, Data Collection is expected to consist of performing a 
detailed structural inspection of all components of an overhead sign structure. 

• The department will typically provide:  
• List of overhead sign structures to be inspected complete with structure inventory 

number and location. 
• List of district contacts. 
• Sample copy of inspection reports, if needed. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 

• The Consultant  work is expected to consist of:  

• Proposed inspection schedule. 
• Progress report effective the 1st of the month, submitted by the 10th with written 

narratives to discuss work completed the past month and work expected the following 
month. 

• Trained manpower, equipment, vehicles, and materials to complete the detailed 
inspections and necessary nondestructive testing. 

• The appropriate traffic control for each structure is to be inspected. 
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• Computerized database, compatible with the department’s computer programs, for each 
structure inspected. 

• Photographs of typical deteriorated overhead sign structure components. 
• Draft copy of a completed overhead sign structure inspection report. 
• The necessary equipment to systematically spot check the wall thickness of suspected 

deteriorated supports. 

Overhead Sign Structures Phase 2 – Data Analysis is expected to consist of using the data 
collected for each overhead sign structure inspected. The Consultant is required to complete the 
inspection report form, rating all components of the overhead sign structure and evaluating the 
overall condition of the structure.  Also, using the data collected the Consultant is expected to 
provide a comprehensive report.  The report shall prioritize the inspected structures for repair.  
Two (2) copies of the report, in hard copy and in electronic media, including digital pictures in 
JPG format, shall be submitted. 
 
All data collected and used in the analysis of the overhead sign structures and a copy of the 
computer database developed will be given to the department. 
 
High Mast Lighting Tower 
High Mast Tower Lighting Phase 1 Data Collection is expected to consist of performing a 
detailed structural inspection of all components of a High Mast Lighting Tower including 
foundation.  The inspection shall be based on and in accordance with Federal Highway 
Administration (FHWA NHI 05-036) Guidelines on the Inspection and Maintenance of Ancillary 
Highway Structures. Inventory data shall be collected which includes date of installation, 
manufacturer, installation contractor, plate thickness, number of anchor rods, anchor rods 
diameter, rodent screen/grout pad, tower material, tower coating, type of tower splices, Distance 
between bottom of leveling nut and top of foundation, light fixtures, camera and miscellaneous 
attachments etc.  Location information and GPS in Latitude and Longitude (decimal degrees) 
shall be collected in the specified format, and non-destructive tests performed, per listed 
requirements. 
 
The department will typically provide:  

• List of High Mast Lighting Tower to be inspected complete with Tower inventory number 
and location. 

• List of district contacts. 
• Sample copy of inspection reports. 
• Copy of the Illinois Highway Design Standards for Traffic Control, if needed. 
• Templates in electronic form 

The Consultants work is expected to consist of:  

• Proposed inspection schedule. Work and access must be coordinated with IDOT 
Electrical Maintenance Contractor. 

• A Structural analysis by Structural Engineer and all reports shall be stamped with his/her 
license.  

• A Professional Engineer registered in the State of Illinois who has taken the NHI/FHWA 
course “Inspection and Maintenance of Ancillary Highway Structures” with five years’ 
experience to conduct the inspections. 
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• Progress report effective the 1st of the month, submitted by the 10th with written 
narratives to discuss work completed the past month and work expected the following 
month. 

• Manpower, equipment, vehicles, and materials to complete the detailed inspections.  
• The necessary equipment to spot check the wall thickness and measure each flat side 

on the tower 2”above base plate and one at 12” from base plate.  
• The necessary equipment to perform ultrasonic testing, and conduct an ultrasonic test of 

all anchor rods. 
• A test of suspected welds and deteriorated welds with dye penetrant. 
• The appropriate traffic control per IDOT Traffic Control specifications for each High Mast 

Lighting Tower to be inspected.  
• Excel database, on a Windows based platform or as approved by the Engineer, for all 

Towers inspected. To facilitate reporting and prioritization of repairs.  Database shall be 
developed that will allow printed reports that prioritize needed repairs and /or 
maintenance.  File folders with all hard copy of the forms filled out, completed records 
and documentation for each tower with photographs stamped by a structural 
Engineer.  Including a PDF file of each lighting tower, with the location and tower decal 
number submitted on a CD. 

• Digital photographs of deteriorated High Mast Lighting Tower components; Identified by 
tower location and decal number shall be linked / tagged to the database. 

• Draft copy of a completed High Mast Lighting Tower inspection report. 
• A handheld mapping grade GPS device shall be used for the data collection.  GPS 

coordinates of High Mast Lighting Tower, datum to be used shall be North American 
1983.  Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and verified by the 
Engineer to be accurate within 3 feet.  The receiver shall support differential correction 
and data shall have minimum sub-meter accuracy after post processing.  The device 
may also utilize Differential GPS to obtain the specified accuracy. Upon verification, data 
collection can begin. 

GPS receivers integrated into cellular communication devices, recreational and automotive 
GPS devices are not acceptable. The GPS shall be the product of an established major 
GPS manufacturer having been in the business for a minimum of 6 years. The manufacturer 
and model of the GPS device shall be identified as well as any software used on the device 
and in post processing. 
 
Using the data collected for each High Mast Lighting Tower inspected the Consultant shall 
complete the inspection report form, rating all components and evaluating the overall 
condition of the High Mast Lighting Tower.  The rating shall show reliability as good, fair, 
poor and critical as specified under FHWA.  
 
Using the data collected, a comprehensive report shall be prepared.  The report shall 
prioritize the inspected High Mast Lighting Tower for repair.  Two (2) copies of the report, in 
hard copy and in electronic media, shall be submitted with the templates provided by IDOT 
with all fields filled out and completed for each tower.  

• All data collected and used in the analysis of the High Mast Lighting Tower and a copy of 
the computer database developed will be given to the department. 

• The GPS shall be included in the report and shall be provided separately in an electronic 
format that shall be compatible with MS Excel. Latitude and Longitude shall be in 
decimal degrees with a minimum of 6 decimal places. 
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• The report shall provide recommendations for repair; time frame and priority rating of the 
repair for each component any critical repairs required must be clearly identified. 

• A summary report/letter shall be provided with required maintenance recommendations 
for all High Mast Lighting Tower inspection and analysis. 

 
Completion date for this contract will be 12 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Professional Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS).  
 

Professional Transportation Bulletin 172 Published May 1, 2014



• The report shall provide recommendations for repair; time frame and priority rating of the 
repair for each component any critical repairs required must be clearly identified. 

• A summary report/letter shall be provided with required maintenance recommendations 
for all High Mast Lighting Tower inspection and analysis. 

 
Completion date for this contract will be 12 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Professional Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS).  
 

Professional Transportation Bulletin 172 Published May 1, 2014



NOTICE 

Consultant Prequalification News 

February 1, 2014 

 

The Engineering Prequalification & Agreement System (EPAS) has been modified to indicate 
when the Statement of Experience and Financial Condition (SEFC) Prequalification submittal is 
required. Firms which do not submit by the deadline (due date is 6 months after the firm’s fiscal 
year end date) will be marked as “Not Approved” and the main contact in EPAS will be sent an 
e-mail. 

 

There have been modifications to the Prequalification Categories: 

An additional Hazardous Waste Category has been added.  The Categories will be: 

Hazardous Waste: Simple, the requirements will not be as complex as the current 
requirements. 

and 

Hazardous Waste: Advance, the requirements for prequalification will be the same as 
the current Hazardous Waste Requirements 

The categories for Structures: Major River Bridges: 

• Steel Girder 
• Tied Arch 
• Segmental Concrete Box Girders 
• Continuous Cantilever Truss 
• Cable Stayed Girders 

Are being removed and will be replaced with one category, Structures: Major Bridges. 

All firm’s interested in becoming prequalified in the new categories, must request consideration 
in the new categories. If the firm will be doing a New SEFC then new categories can be selected 
at that time.  If not doing the New SEFC then use the Amend option and select the new 
Categories. 

For firm’s currently prequalified in Hazardous Waste, your firm will automatically be prequalified 
in the Hazardous Waste: Advance category.  Firms will be required to request the Hazardous 
Waste: Simple category. When completing the Hazardous Waste Simple Questionnaire, state 
the Firm is currently prequalified in Hazardous Waste and all information is located in 
Hazardous Waste: Advance Questionnaire.  
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For the New Structures Category, Structures: Major Bridges.  All interested Firms will have to 
request and complete the questionnaire in EPAS.  The new categories are available to be 
selected in EPAS. 

The Description and Minimum Requirements is being updated and will be available shortly on 
the website with the information for the new categories. Go to Doing Business, Consultant 
Services, Consultant Prequalification and Select Description and Minimum Requirements: 
http://www.dot.il.gov/desenv/preqcons.html  
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Notice 
Reminder for Payroll Rate Sumbittal 

 
 
To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms. Escalation Template Revised 10/13. 
 
 
Additional Information for the Cost Estimates and Consultant Services is available on the 
website: 
http://www.dot.il.gov/desenv/escalationmaterials.html  
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NOTICE: 
 
Now available on the internet:   
 

 Templates for Quarterly and Final Mentor-Protégé Reports.  

 Mentor-Protégé Implementation has been revised. 

 Assessment Templates for the Mentor and Protégé are also 
available. 

 
 
 See : http://www.dot.il.gov 
 Doing Business 
 Consultant Services 
 Mentor-Protégé Program 
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NOTICE 
2-26-13 

 
This requirement is NOT a criteria for Selection.  
 
For PTB 166 and all subsequent PTB’s and related supplements: 
 
TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s 
subcontractors must participate in applicable apprenticeship and training programs approved by 
and registered with the United States Department of Labor's Bureau of Apprenticeship and 
Training for all on-site construction related activities, including material testing and drilling, 
performed by laborers, workers and mechanics. For purposes of this Agreement, engineers, 
architects and land surveyors are considered “professional services” as defined in Section 30-
15 of the Procurement Code and are not considered laborers, workers or mechanics. With 
respect to material testing and drilling, these requirements do not apply where the work is 
performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq. 
 
For the listing of prevailing wage classifications within a county, go to 
http://www.state.il.us/agency/idol/rates/rates.HTM 
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NOTICE 
EPAS 

ELECTRONIC SUBMITTALS -- Update 
2-8-13 

 
Submit all Statements of Interest through EPAS.   
 
Hard Copies and/or E-mailed Statements of Interest will not be accepted.  
 
The instructions regarding submittals for EPAS are located under the IDOT website, Doing 
Business, Consultant Services, Consultant Prequalification.  
http://www.dot.il.gov/desenv/preqcons.html Please refer to the manual for Statement of Experience 
and Financial Condition and Statements of Interest submittal processes.  

EPAS will not allow incomplete or partial submittals.  It will not allow submittals after the cutoff time. 
Do not wait to start this process.  I strongly encourage review of the manual and completing as 
soon as possible.   
 
The status of the firm’s Statements of Interest submittal can be viewed in EPAS.  Status should say 
submitted, if the status is in progress it has not been submitted.  
 
For Specialty Consultant firms not currently prequalified and that wish to submit on specialty items, 
such as the items in this bulletin for the Bureau of Materials and Physical Research and the 
Painting Inspection for District One, please contact Carrie.Kowalski@illinois.gov to establish an 
EPAS account.   
 
Statement of Experience and Financial Condition  
All updates to Statement of Experience and Financial Condition are required to be completed 
through the Engineering Prequalification Agreement System (EPAS). 
THE DEPARTMENT WILL NOT ACCEPT PAPER VERSIONS.  This includes staffing updates, 
category requests, change in address, etc.   
After a firm is prequalified and approved, it can be updated by amending the SEFC application.  
Logon to EPAS, select amend, and be specific in the text as to what is being revised. Revise the 
Statement of Experience and Financial Condition application and when completed, submit to IDOT 
for review.  

Only one active application at time can be done.  If there is data in the IDOT queue to be reviewed, 
an update cannot be done until IDOT has completed its review.  If the application is in the firm’s 
queue and says in progress that means it has not been submitted to IDOT.  The summary and 
submit and the approval box must be completed by the firm. When the application says submitted, 
then it’s been sent to IDOT for review.  

 

Professional Transportation Bulletin 172 Published May 1, 2014

http://www.dot.il.gov/desenv/preqcons.html
mailto:Carrie.Kowalski@illinois.gov


Notice 

EPAS INFORMATION 

Selecting Help on EPAS will bring up the following screen.  There are directions, links to consultant related sites, contact information, and a 
Latest News section, which has been created to allow notifications to be posted in one location. 
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NOTICE 
ILLINOIS STATE BOARD OF ELECTIONS (SBE) CERTIFICATE 

November 8, 2012 
 
 
The requirement of including the State Board of Elections Certificate (SBE) with each Statement 
of Interest is no longer required. 
 
Firms are required to be registered with the State Board of Elections.  
 
To register go to http://www.elections.state.il.us/Default.aspx 
 
The Chief Procurement Office will verify that all selected firms are registered.  Firm’s not 
registered may not be awarded the contract.  
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ELECTRONIC PLAN SUBMITTAL 
 
The Department of Transportation is in the process of implementing an electronic 
bidding process. In preparation of the new bidding process, the electronic submittal of 
plans from each District office to the Central Bureau of Design and Environment is 
being implemented. Effective for the March letting in addition to the paper copies 
required by each District, all contract plans and specifications will have to be submitted 
electronically to the District office. Please reference the CADD ROADWAY AND 
STRUCTURE PROJECT DELIVERABLES POLICY for information on the electronic 
submittal. 
The policy is available on our website under doing business/ consultant services/ CADD 
Roadway Guideline or a this link http://www.dot.il.gov/desenv/caddref.html . 
As a reminder CADD related files ( dgn & gpk) are also required at the time of plan 
submittal to the District office. If you have any questions regarding electronic plan 
submittal, please contact the CADD supervisor in the appropriate District. 
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Notice  
Documentation of Contract Quantities Class 

 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been administered 
by the University of Illinois- Illinois Center for Transportation, and coordinated by Mary J. Fries of the 
University of Illinois. The Illinois Center for Transportation (ICT) is an innovative partnership between 
IDOT and the University of Illinois at Urbana-Champaign (UIUC). All transactions and correspondence 
will now be through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will be required at 
the time of registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April.  
  
For consultant and local agency enrollment, as well as answers to frequently asked questions (FAQ), the 
"Documentation of Contract Quantities" is located at the U of I training website 
http://ict.illinois.edu/home/documentation_certification.html. 
 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic email 
reminder via ICT’s website (see “Join Notification List”) whenever new information is posted on their 
website.   
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NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.dot.il.gov/desenv/ptbsubsc.html  

Instructions to Subscribe 
 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov  
   

2. Send message 
   

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.  
 
   

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:  

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov  
   

2. Send the message.  
   

3. A confirmation e-mail will be sent to you removing you from the subscription list. 
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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Notice 
for 

Department Manuals, Memorandums, & Rules 
 

The following is available on our website: http://www.dot.il.gov/dobuisns.html  
 

 Aeronautics Part 14 Aviation Safety Rules  
 Aeronautics Part 16 Airport Hazard Zoning Rules  
 All Bridge Designer Memoranda  
 Bureau of Bridges and Structures Documents, Manuals and Procedures  
 Bureau of Construction Current Construction Memorandums  
 Bureau of Design and Environment Manuals & Memorandums  
 Bureau of Land Acquisition Policies and Procedures Manual Updates  
 Coded Pay Items 
 CREATE Manuals 
 Land Acquisition Manual 
 Bureau of Local Roads Circular Letters  
 Bureau of Local Roads Manual 
 Bureau of Safety Engineering Programs, Policies & Manuals 
 Construction Manual 
 Geotechnical Documents Manuals and Procedures 
 Government Electronic Records Act 
 IDOT Drainage Manual 
 Illinois Highway Info System Roadway Info & Procedure Manual  
 Illinois Highway Info System Structure Info & Procedure Manual  
 Illinois Highway Info System Railroad Info & Procedure Manual 
 Illinois Traffic Monitoring Program  
 Manual on Uniform Traffic Control Devices  
 Oversize/Overweight Permit Policy Manual 
 Project Procedures Guide 
 Quality Standard for Work Zone Traffic Control Devices  

 

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at: http://www.dot.il.gov/desenv/orderform.html  
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

 
Following selection, contract all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The 
Department is required by law to require this number from all parties contracting with the State 
of Illinois.  If your firm currently does not have an IDHR number the application form may be 
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or 
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 
312-263-1579) 
 
NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 4-24-09 

 

LAKELAND COLLEGE TRAINING COURSES 
 
Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 
The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com 
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